SECRET

183-1643 Copy 2 of 3

CONTRACT NO. HF-32-27
PERKIN-ELMER CORPORATION
Norwalk, Connecticut

## CONTRACT NEGOTIATION

25X1	25X1	a product improvement program on the " proposal was submitted at the request other representatives of statement of work generated at a meeti on 22 May 1958, attended by re Contractor, Hycon Mfg. Company, Project	C" Configuration. This of and It was based upon a ng at presentatives of the	FOIAB3A 25X1 25X1
		2. The Contractor proposed state and found to be consistent with that deserting. Contractor's cost breakdown tractor which represented over 50% of analyzed. The following comments are	eveloped at referenced and that of its subcon- the total cost was also	
		(a) The labor, overhead and Contractor and subcontractor are consi currently approved by	G&A rates quoted by stent with those rates for use in other	25X1
		contracts with the Project.		ZOXI
25X1	25X1 25X1	(b) The man hours and materi appear fair and reasonable for the wor The work involves a great deal of tris and is subject to change and improvise and consequently, is difficult to esti Therefore, Contractor's estimate of co- change.	rk to be accomplished. Il and error type effort ation as the work progresses imate or substantiate.	<u> </u>
		(c) Contractor requested a fee factor of 85 on its  effort and 55 on the subcontracted portion. Total fee dollars  which represents 6.45 of the total estimated cost  of The fee was accepted as being fair and reason-  able and no further adjustments were made.		
		<ol> <li>In view of the foregoing, Contractor's proposal is recommended for acceptance without change.</li> </ol>		
		FOIAB3A	Negotiator	25X1
		Contracting Officer, DFS/DCI	DPS/DCI:JMcD:pf Distr: Orig - HF-32-27 2 - Finance 3 - Chrono	(Prop.Sec.)

Approved For Release 2007/10/23: CIA-RDP81B00879R000100040122-5